
DOT_RGGB05 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98Y024 REVISION NO : 1 BIDS OPENED ON : Mar 31 1999
CONTRACT NO: 005619 REGION NO : 5 AWARDED ON : Apr  5 1999
VERSION NO : 2 WORK ORDER# : OL1833
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
CLE ELUM WEIGH STATION

98Y024

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. D.A. ZULUAGA CONSTRUCTION, INC.
19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W. 143RD ST
KENT WA  98032-1240 PO BOX 598

PROJECT : FEDERAL SEATTLE   WA  981680388 WENATCHEE   WA  988070598 SEATTLE,   WA  981661536

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S.
315,000.00 385,000.00 309,000.00 225,000.00

2 CLEARING AND GRUBBING
4.0300 ha 9,000.0000 6,000.0000 5,000.0000 5,500.0000

36,270.00 24,180.00 20,150.00 22,165.00
3  ABONDONING EXISTING WELL AND TEST BORE HOLE

EST.
4,000.00 4,000.00 4,000.00 4,000.00

4 REMOVING DRAINAGE STRUCTURE
2.0000 EACH 300.0000 250.0000 600.0000 250.0000

600.00 500.00 1,200.00 500.00
5 REMOVING PORTION OF EXISTING STRUCTURE -BR. NO. 90/132N

L.S.
34,000.00 67,000.00 60,000.00 55,000.00

6 REMOVING CEMENT CONC. PAVEMENT
1225.0000 m2 6.0000 8.0000 12.0000 8.0000

7,350.00 9,800.00 14,700.00 9,800.00
7 REMOVING BEAM GUARDRAIL

41.0000 m 10.0000 19.5000 20.0000 7.5000
410.00 799.50 820.00 307.50

8 REMOVING PAINT STRIPE
6410.0000 m 1.5000 1.2000 1.2000 1.2500

9,615.00 7,692.00 7,692.00 8,012.50
9 REMOVING WIRE FENCE

2690.0000 m 4.0000 1.0000 4.0000 3.5000
10,760.00 2,690.00 10,760.00 9,415.00

GRADING
10 ROADWAY EXCAVATION INCL. HAUL

13387.0000 m3 12.0000 7.0000 13.0000 13.0000
160,644.00 93,709.00 174,031.00 174,031.00

11 EMBANKMENT COMPACTION
10035.0000 m3 1.0000 1.5000 1.0000 3.0000

10,035.00 15,052.50 10,035.00 30,105.00



DOT_RGGB05 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98Y024 REVISION NO : 1 BIDS OPENED ON : Mar 31 1999
CONTRACT NO: 005619 REGION NO : 5 AWARDED ON : Apr  5 1999
VERSION NO : 2 WORK ORDER# : OL1833
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
CLE ELUM WEIGH STATION

98Y024

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. D.A. ZULUAGA CONSTRUCTION, INC.
19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W. 143RD ST
KENT WA  98032-1240 PO BOX 598

PROJECT : FEDERAL SEATTLE   WA  981680388 WENATCHEE   WA  988070598 SEATTLE,   WA  981661536

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DRAINAGE
12 GRATE INLET TYPE 1 OR 2

14.0000 EACH 1,500.0000 1,475.0000 2,000.0000 1,800.0000
21,000.00 20,650.00 28,000.00 25,200.00

13  MODIFIED GRATE INLET TYPE 1 OR 2
3.0000 EACH 1,800.0000 1,750.0000 2,000.0000 2,600.0000

5,400.00 5,250.00 6,000.00 7,800.00
14 DROP INLET TYPE 1

1.0000 EACH 2,500.0000 2,250.0000 2,500.0000 2,200.0000
2,500.00 2,250.00 2,500.00 2,200.00

15 DROP INLET TYPE 2
1.0000 EACH 3,000.0000 3,250.0000 3,000.0000 2,700.0000

3,000.00 3,250.00 3,000.00 2,700.00
16 HEAVY LOOSE RIPRAP

44.0000 t 45.0000 40.0000 100.0000 50.0000
1,980.00 1,760.00 4,400.00 2,200.00

17 UNDERDRAIN PIPE 150 MM DIAM.
722.0000 m 20.0000 22.5000 30.0000 22.0000

14,440.00 16,245.00 21,660.00 15,884.00
18 SCHEDULE A CULV. PIPE 300 MM DIAM.

116.0000 m 60.0000 55.0000 80.0000 60.0000
6,960.00 6,380.00 9,280.00 6,960.00

19 SCHEDULE A CULV. PIPE 450 MM DIAM.
8.0000 m 100.0000 75.0000 140.0000 75.0000

800.00 600.00 1,120.00 600.00
20 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.

31.0000 m 150.0000 100.0000 160.0000 77.0000
4,650.00 3,100.00 4,960.00 2,387.00

21 PLAIN ST. CULV. PIPE 1.6 MM TH. 450 MM DIAM.
48.0000 m 70.0000 100.0000 130.0000 75.0000

3,360.00 4,800.00 6,240.00 3,600.00
STORM SEWER

22 TESTING STORM SEWER PIPE
570.0000 m 5.0000 5.0000 6.0000 4.0000

2,850.00 2,850.00 3,420.00 2,280.00
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STORM SEWER
23 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

513.0000 m 65.0000 55.0000 80.0000 45.0000
33,345.00 28,215.00 41,040.00 23,085.00

24 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.
57.0000 m 75.0000 75.0000 125.0000 65.0000

4,275.00 4,275.00 7,125.00 3,705.00
STRUCTURE

25 GRAVEL BACKFILL FOR WALL
334.0000 m3 35.0000 35.0000 40.0000 38.0000

11,690.00 11,690.00 13,360.00 12,692.00
26 ST. REINF. BAR FOR BRIDGE

5223.0000 kg 1.1000 1.1000 1.5000 1.6000
5,745.30 5,745.30 7,834.50 8,356.80

27 ST. REINF. BAR FOR SHAFT
10994.0000 kg 1.1000 1.1000 2.0000 2.1000

12,093.40 12,093.40 21,988.00 23,087.40
28 ST. REINF. BAR FOR WALL

9920.0000 kg 1.1000 1.1000 1.5000 1.4000
10,912.00 10,912.00 14,880.00 13,888.00

29 CONC. CLASS 28 FOR WALL
242.0000 m3 500.0000 475.0000 600.0000 450.0000

121,000.00 114,950.00 145,200.00 108,900.00
30 CONC. CLASS 28 FOR BRIDGE

7.5000 m3 700.0000 650.0000 1,000.0000 1,050.0000
5,250.00 4,875.00 7,500.00 7,875.00

31  CONC CLASS 28P FOR SHAFT
95.0000 m3 250.0000 127.5000 325.0000 260.0000

23,750.00 12,112.50 30,875.00 24,700.00
32 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC
1.00 1.00 1.00 1.00

33 MODIFIED CONC. OVERLAY
41.6000 m3 1,600.0000 825.0000 1,300.0000 1,350.0000

66,560.00 34,320.00 54,080.00 56,160.00
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STRUCTURE
34 FINISHING AND CURING MODIFIED CONC. OVERLAY

1093.0000 m2 40.0000 25.0000 35.0000 37.0000
43,720.00 27,325.00 38,255.00 40,441.00

35 SUPERSTRUCTURE -BR. NO. 90/132N WIDENING
L.S.

231,000.00 310,000.00 300,000.00 350,000.00
36  FORCE ACCOUNT-REMOVING OBSTRUCTIONS

EST.
30,000.00 30,000.00 30,000.00 30,000.00

37  WORK ACCESS
L.S.

50,000.00 15,000.00 2,500.00 22,000.00
38  SOIL EXCAVATION FOR SHAFT INCL. HAUL

100.0000 m3 400.0000 1,250.0000 1,200.0000 1,250.0000
40,000.00 125,000.00 120,000.00 125,000.00

39  FURNISHING & PLACING TEMP. CASING FOR 1.83M DIAM. SHAFT
32.0000 m 500.0000 2.0000 2.0000 300.0000

16,000.00 64.00 64.00 9,600.00
40  CSL ACCESS TUBE

220.0000 m 10.0000 15.0000 10.0000 17.0000
2,200.00 3,300.00 2,200.00 3,740.00

41 SCARIFYING CONC. SURFACE
1093.0000 m2 20.0000 27.5000 12.0000 12.0000

21,860.00 30,057.50 13,116.00 13,116.00
42 FURTHER DECK PREPARATION

EST.
50,000.00 50,000.00 50,000.00 50,000.00

43  STRUCTURE SURVEYING
L.S.

2,000.00 5,000.00 15,000.00 6,000.00
SURFACING

44 CRUSHED SURFACING BASE COURSE
26180.0000 t 11.0000 12.0000 12.0000 16.0000

287,980.00 314,160.00 314,160.00 418,880.00
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LIQUID ASPHALT
45 ANTI-STRIPPING ADDITIVE

EST.
2,900.00 2,900.00 2,900.00 2,900.00

ASPHALT TREATED BASE
46 ASPHALT TREATED PERMEABLE BASE

5750.0000 t 30.0000 29.7500 29.0000 31.0000
172,500.00 171,062.50 166,750.00 178,250.00

CEMENT CONCRETE PAVEMENT
47 FURNISHING 14 DAY CONC. FOR CEMENT CONC. PAVEMENT

5233.0000 m3 125.0000 107.5000 105.0000 140.0000
654,125.00 562,547.50 549,465.00 732,620.00

48 CEMENT CONC. PAVEMENT
17442.0000 m2 50.0000 20.4000 19.5000 13.0000

872,100.00 355,816.80 340,119.00 226,746.00
49 BRIDGE APPROACH SLAB

77.5000 m2 200.0000 175.0000 210.0000 220.0000
15,500.00 13,562.50 16,275.00 17,050.00

50  CEMENT CONC. SLAB ANCHOR
36.0000 EACH 5.0000 52.5000 50.0000 40.0000

180.00 1,890.00 1,800.00 1,440.00
51 EPOXY-COATED TIE BAR WITH DRILL HOLE

1736.0000 EACH 10.0000 8.7500 9.0000 8.0000
17,360.00 15,190.00 15,624.00 13,888.00

52  SAWING CEMENT CONC. PAVEMENT
1545.0000 m 5.0000 14.0000 9.0000 15.0000

7,725.00 21,630.00 13,905.00 23,175.00
ASPHALT CONCRETE PAVEMENT

53 ASPHALT CONC. PAVEMENT CL. A PG 58-22
3465.0000 t 31.0000 34.0000 33.0000 34.0000

107,415.00 117,810.00 114,345.00 117,810.00
54 ASPHALT CONC. PAVEMENT CL. A PG 64-34

1805.0000 t 31.0000 33.7500 33.0000 34.0000
55,955.00 60,918.75 59,565.00 61,370.00
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ASPHALT CONCRETE PAVEMENT
55 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
4,850.00 4,850.00 4,850.00 4,850.00

56 COMPACTION PRICE ADJUSTMENT
CALC

3,230.00 3,230.00 3,230.00 3,230.00
EROSION CONTROL AND PLANTING

57 SEEDING, FERTILIZING, AND MULCHING
1.3900 ha 3,000.0000 4,000.0000 6,500.0000 4,200.0000

4,170.00 5,560.00 9,035.00 5,838.00
58 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
6,000.00 6,000.00 6,000.00 6,000.00

59 JUTE MATTING
650.0000 m2 1.7500 3.5000 2.0000 1.5000

1,137.50 2,275.00 1,300.00 975.00
TRAFFIC

60  CONTINUOUS SHOULDER RUMBLE STRIPS
4.9000 km 7,000.0000 4,635.0000 1,800.0000 2,300.0000

34,300.00 22,711.50 8,820.00 11,270.00
61 BEAM GUARDRAIL TYPE 1

149.0000 m 50.0000 41.5000 65.0000 52.0000
7,450.00 6,183.50 9,685.00 7,748.00

62 BEAM GUARDRAIL TYPE 3
49.0000 m 75.0000 113.5000 70.0000 67.0000

3,675.00 5,561.50 3,430.00 3,283.00
63 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 900.0000 1,000.0000 1,700.0000 1,400.0000
900.00 1,000.00 1,700.00 1,400.00

64 BEAM GUARDRAIL SRT TERMINAL
1.0000 EACH 1,750.0000 2,000.0000 2,000.0000 2,000.0000

1,750.00 2,000.00 2,000.00 2,000.00
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65 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 375.0000 500.0000 500.0000 500.0000
375.00 500.00 500.00 500.00

66 PRECAST CONC. BARRIER TYPE 2
1006.0000 m 60.0000 76.1000 70.0000 75.0000

60,360.00 76,556.60 70,420.00 75,450.00
67 PRECAST CONC. BARRIER TYPE 4

104.0000 m 60.0000 75.0000 70.0000 75.0000
6,240.00 7,800.00 7,280.00 7,800.00

68  PRECAST CONC. BARRIER TYPE 2 WITH ENLARGED SCUPPERS
468.0000 m 65.0000 75.0000 73.0000 75.0000

30,420.00 35,100.00 34,164.00 35,100.00
69  PRECAST CONC. BARRIER TRANSITION

1.0000 EACH 150.0000 3,500.0000 2,000.0000 4,000.0000
150.00 3,500.00 2,000.00 4,000.00

70 TEMPORARY CONC. BARRIER
2856.0000 m 20.0000 27.5000 34.0000 35.0000

57,120.00 78,540.00 97,104.00 99,960.00
71 CONC. BARRIER BERM TYPE 1

7.0000 EACH 1,000.0000 750.0000 1,500.0000 700.0000
7,000.00 5,250.00 10,500.00 4,900.00

72 RESETTING CONC. BARRIER
984.0000 m 17.0000 15.0000 9.0000 9.0000

16,728.00 14,760.00 8,856.00 8,856.00
73 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 45,000.0000 23,500.0000 24,000.0000 26,000.0000
90,000.00 47,000.00 48,000.00 52,000.00

74 REPAIR IMPACT ATTENUATOR
EST.

1.00 1.00 1.00 1.00
75 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 5,000.0000 7,500.0000 5,000.0000 3,000.0000
5,000.00 7,500.00 5,000.00 3,000.00
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76 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

20.0000 HR 10.0000 40.0000 30.0000 50.0000
200.00 800.00 600.00 1,000.00

77 FLEXIBLE GUIDE POST
111.0000 EACH 20.0000 24.0000 25.0000 25.0000

2,220.00 2,664.00 2,775.00 2,775.00
78 PAINT STRIPE

8920.0000 m 0.5000 0.3000 0.4000 0.3000
4,460.00 2,676.00 3,568.00 2,676.00

79  INSET METHYLMETHACRYLATE PLASTIC LANE STRIPE
830.0000 m 1.0000 3.5000 4.0000 3.5000

830.00 2,905.00 3,320.00 2,905.00
80 PLASTIC GORE STRIPE

1450.0000 m 3.5000 8.4000 8.0000 8.5000
5,075.00 12,180.00 11,600.00 12,325.00

81 TEMPORARY PAVEMENT MARKING
8085.0000 m 0.2000 1.2500 1.2000 1.3000

1,617.00 10,106.25 9,702.00 10,510.50
82  BLACKOUT TAPE

3000.0000 m 1.5500 1.9500 2.0000 2.0000
4,650.00 5,850.00 6,000.00 6,000.00

83 PERMANENT SIGNING
L.S.

21,890.00 36,500.00 50,000.00 12,000.00
84 ILLUMINATION SYSTEM

L.S.
127,000.00 171,500.00 160,000.00 175,000.00

85 TRAFFIC SAFETY DRUM
50.0000 EACH 60.0000 60.0000 40.0000 45.0000

3,000.00 3,000.00 2,000.00 2,250.00
86 SEQUENTIAL ARROW SIGN

600.0000 HR 3.0000 4.0000 5.0000 4.5000
1,800.00 2,400.00 3,000.00 2,700.00



DOT_RGGB05 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98Y024 REVISION NO : 1 BIDS OPENED ON : Mar 31 1999
CONTRACT NO: 005619 REGION NO : 5 AWARDED ON : Apr  5 1999
VERSION NO : 2 WORK ORDER# : OL1833
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
CLE ELUM WEIGH STATION

98Y024

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. D.A. ZULUAGA CONSTRUCTION, INC.
19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W. 143RD ST
KENT WA  98032-1240 PO BOX 598

PROJECT : FEDERAL SEATTLE   WA  981680388 WENATCHEE   WA  988070598 SEATTLE,   WA  981661536

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

TRAFFIC
87 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 3,000.0000 7,500.0000 7,000.0000 9,000.0000
3,000.00 7,500.00 7,000.00 9,000.00

88 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
730.0000 HR 5.0000 8.0000 5.0000 5.0000

3,650.00 5,840.00 3,650.00 3,650.00
89 TYPE III BARRICADE

2.0000 EACH 150.0000 175.0000 150.0000 150.0000
300.00 350.00 300.00 300.00

90 TEMPORARY TRAFFIC CONTROL DEVICES
L.S.

3,000.00 3,000.00 10,000.00 5,000.00
91 TRAFFIC CONTROL LABOR

2000.0000 HR 28.0000 29.0000 32.0000 29.0000
56,000.00 58,000.00 64,000.00 58,000.00

92 TRAFFIC CONTROL VEHICLE
100.0000 DAY 40.0000 60.0000 45.0000 50.0000

4,000.00 6,000.00 4,500.00 5,000.00
93 TRAFFIC CONTROL SUPERVISOR

1100.0000 HR 30.0000 32.5000 35.0000 33.0000
33,000.00 35,750.00 38,500.00 36,300.00

94 CONSTRUCTION SIGNS CLASS A
48.0000 m2 75.0000 125.0000 60.0000 120.0000

3,600.00 6,000.00 2,880.00 5,760.00
OTHER ITEMS

95 STRUCTURE EXCAVATION CLASS B INCL. HAUL
814.0000 m3 15.0000 7.5000 5.0000 8.0000

12,210.00 6,105.00 4,070.00 6,512.00
96 SHORING OR EXTRA EXCAVATION CLASS B

268.0000 m2 10.0000 3.0000 6.0000 1.0000
2,680.00 804.00 1,608.00 268.00

97 GRAVEL BACKFILL FOR PIPE ZONE BEDDING
207.0000 m3 11.0000 30.0000 15.0000 24.0000

2,277.00 6,210.00 3,105.00 4,968.00



DOT_RGGB05 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98Y024 REVISION NO : 1 BIDS OPENED ON : Mar 31 1999
CONTRACT NO: 005619 REGION NO : 5 AWARDED ON : Apr  5 1999
VERSION NO : 2 WORK ORDER# : OL1833
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
CLE ELUM WEIGH STATION

98Y024

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. D.A. ZULUAGA CONSTRUCTION, INC.
19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W. 143RD ST
KENT WA  98032-1240 PO BOX 598

PROJECT : FEDERAL SEATTLE   WA  981680388 WENATCHEE   WA  988070598 SEATTLE,   WA  981661536

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

OTHER ITEMS
98 GRAVEL BACKFILL FOR DRAIN

52.0000 m3 30.0000 50.0000 20.0000 27.0000
1,560.00 2,600.00 1,040.00 1,404.00

99 SURVEYING
L.S.

2,000.00 5,000.00 50,000.00 37,000.00
100  MODIFIED WIRE FENCE

3855.0000 m 12.0000 7.2500 6.2000 6.5000
46,260.00 27,948.75 23,901.00 25,057.50

101 MANHOLE 1200 MM DIAM. TYPE 3
2.0000 EACH 2,200.0000 2,000.0000 2,500.0000 2,200.0000

4,400.00 4,000.00 5,000.00 4,400.00
102 ROADSIDE CLEANUP

EST.
3,000.00 3,000.00 3,000.00 3,000.00

103 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
880.0000 m2 4.0000 2.5000 2.5000 2.0000

3,520.00 2,200.00 2,200.00 1,760.00
104 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
1.00 1.00 1.00 1.00

105 CREDIT/DEBITS - MINOR CHANGES
CALC

-4.00 -4.00 -4.00 -4.00
106 SHORING OR EXTRA EXCAVATION CL. A

L.S.
5,000.00 100,000.00 15,000.00 15,000.00



DOT_RGGB05 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98Y024 REVISION NO : 1 BIDS OPENED ON : Mar 31 1999
CONTRACT NO: 005619 REGION NO : 5 AWARDED ON : Apr  5 1999
VERSION NO : 2 WORK ORDER# : OL1833
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
CLE ELUM WEIGH STATION

98Y024

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. D.A. ZULUAGA CONSTRUCTION, INC.
19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W. 143RD ST
KENT WA  98032-1240 PO BOX 598

PROJECT : FEDERAL SEATTLE   WA  981680388 WENATCHEE   WA  988070598 SEATTLE,   WA  981661536

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

OTHER ITEMS
107 STRUCTURE EXCAVATION CLASS A INCL. HAUL

516.0000 m3 12.0000 10.0000 20.0000 18.0000
6,192.00 5,160.00 10,320.00 9,288.00

CONTRACT TOTAL $4,340,010.20 $4,021,906.85 $4,049,405.50 $4,136,590.20


